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WORK ASSIGNMENT

CONTRACTOR: Scientific Consulting Group, Inc.
CONTRACT NUMBER; EP-D-14-001
WORK ASSIGNMENT NO:
WORK ASSIGNMENT TITLE: Quality and Standards for Healthy Buildings
WORK ASSIGNMENT MANAGER:

Name: Jani Palmer

Division: Indoor Environments Division (IED)

Mail Code: 6609T

Address: 1200 Pennsylvania Avenue, NW
Washington, DC 20460

Phone: (202) 343-9921

LEVEL OF EFFORT: hours
PERIOD OF PERFORMANCE: 01/01/2016 through 12/31/2016
l. BACKGROUND

Title IV of the Superfund Amendments and Reauthorization Act of 1986 (SARA) gives
EPA broad authorization to address indoor air quality. The Indoor Environments Division
(IED) is responsible for implementing national policies on indoor air pollution and
protecting the public from related health impacts, such as radon, childhood asthma,
environmental tobacco smoke and more.

Public demand for knowledge about indoor environmental problems, including their
health risks and the means by which human exposure can be reduced, has been fueled
by a growing body of scientific information confirming the adverse health impacts of
radon and other indoor pollutants. The Radon Program of the Office of Radiation and
Indoor Air (ORIA) in the Environmental Protection Agency (EPA) recognizes the need
for a variety of audiences to understand these risks and to be informed about available
methods risk reduction. As a voluntary program, two main objectives of the Radon
Programs are disseminating information and conducting education and outreach
activities via meeting and conferences that inform a broad range of constituents; these
being the general public, building design, construction, and management professionals,
private sector diagnostic, and mitigation firms, industry associations, environmental
researchers, and experts, indoor environmental educators, EPA program partners,
public health, and advocacy organizations, health practitioners, and environmental
health officials at Federal, State and local levels.

Contractor support is required to ensure that appropriate and effective product design
and revision, issue research and analysis, and meeting and conference support are
received by the EPA Radon Program in a timely and cost-effective manner.



In carrying out support activities under this work assignment, the contractor is to refrain
from either developing or interpreting EPA policy, and is to communicate only those
policies conveyed by EPA for dissemination to customers. Contract personnel are to
identify themselves in all dealings with the public (written and oral) as contractors to
EPA who are providing an information distribution service. Finally, the contractor shall
conform to all requirements regarding printing and duplication materials as defined in
Title 1 of U.S. GPO Government Printing and Binding Regulations, No. 25, November
1987.

In meeting the requirements of this work assignment, the contractor shall bein a
support role and will NOT be involved in the development of EPA policy, nor in
any other activity thatis an “Inherently Governmental function.”

Il. TASKS

Task 1 Provide Budget and Technical Approach

As needed and requested by WAM, the contractor shall provide technical approach with
detailed information on the contractor's approach for accomplishing each project,
including a schedule of deliverables, staffing plans, with statements of experience,
estimated labor hours and cost. Technical approval and budget documents are
required within 20 calendar days of the effective date of the work assignment.

No work shall begin on this Work Assignment until Technical Direction is received from
the EPA WAM.

Task 2 Guidance and Technical Meetings

The contractor shall attend no more than five in person meetings with EPA WAM to
receive EPA guidance and discuss technical issues regarding all tasks indicated. Each
meeting shall be approximately one to two hours in duration. The meetings will take
place either at the contractor's office or at the EPA WAM's office (Washington, DC).
Times and dates to be determined by WAM through technical direction.

Deliverables:

The contractor shall attend no more than five overall guidance and technical issues
meetings with WAM. Upon direction by WAM, the contractor will prepare and deliver
reports and/or summaries of meetings no more than two pages in length within five
business days of the meeting.




Task 3 Radon Program Meetings/Conferences Applicable SOW Sections: D2(c,l) &
E2

Task 3a. Standards Committees. The contractor shall provide logistical and
administrative support in planning and implementing up to 100 Radon Program
meetings, workgroups, conference calls, webinars, etc. as directed. Support includes
organizing meetings with standards committee members, keeping and sharing notes
and minutes, and compiling comments. These meetings include radon resistant new
construction, mitigation in vapor intrusion projects, quality assurance for radon
measurement systems, chamber intercomparisons for standards, testing and mitigating
radon.

Task 3b. Codes Meetings. The contractor shall provide logistical and administrative
support in planning and implementing up to 15 codes meetings, workgroups,
conference calls, webinars, etc. as directed. Support includes organizing meetings with
stakeholders, keeping and sharing notes and minutes, and compiling comments. These
meetings include conference calls and outreach to key stakeholders to gain support for
state, local or tribal adoption of standards and codes.

Task 3c. Cost and Risk Numbers. The contractor shall provide logistical and
administrative support in planning and implementing up to 20 Radon Program meetings,
workgroups, conference calls, webinars, etc. as directed for cost-benefit analysis,
updated risk assessment and minor cohort study.

Task 3d. Chamber and Intercomparison. The contractor shall provide conference fees,
travel and lodging support for one staff member to participate in traceability and
intercomparisons at the European radon intercomparison, dates and location to be
determined, and at the National Analytical Radiation Environmental Laboratory in
Montgomery, AL, dates to be determined. No remuneration or honorarium or payment
for services will be included.

Task 3e. Weatherization. The contractor shall provide logistical and administrative
support in planning and implementing up to 15 meetings, workgroups, conference calls,
webinars, etc. as directed for the BARRIER plus Expanded (BEX) Study. Support
includes organizing meetings with stakeholders, keeping and sharing notes and
minutes, and compiling comments for the BEX study and other weatherization and
radon/energy studies.

Task 3f. Climate, Energy, Health (CEH). The contractor shall provide logistical and
administrative support in planning and implementing up to 15 CEH meetings,
workgroups, conference calls, webinars, etc. as directed. Support includes organizing
meetings with premier partners, CEH launch event, deploying website and media
presence and conference planning.



Task 3e. National Meeting. The contractor shall provide conference fees, travel and
lodging support for one staff member for participation as needed for training and
technical expert representation at the Radon National Meeting in San Diego, CA. No
remuneration or honorarium or payment for services will be included.

Deliverables:

The contractor shall provide support (e.g., agenda development, prospective participant
identification and invitation, meeting minutes, and other similar activities) for up to 150
Radon Program meetings, workgroups or conference calls upon notification from the
WAM. Events will typically last from one to two hours.

Preparation and delivery of two presentations and/or webinars based on recent work
benefit/costs and risk assessment.

The Contractor shall schedule as directed by WAM and arrange for travel and lodging
for one staff member to attend and present at the National Radon Meeting in San
Diego, CA. No remuneration or honorarium will be included.

The Contractor shall schedule as directed by WAM and arrange for travel and lodging
for two staff members to attend, present and provide technical support at the European
radon intercomparison, dates and location to be determined. No remuneration or
honorarium or payment for services will be included.

The Contractor shall schedule as directed by WAM and arrange for travel and lodging
for one staff member to attend, present and provide technical support at the
Montgomery, AL EPA laboratory, dates and location to be determined. No remuneration
or honorarium or payment for services will be included.

The contractor shall provide support (e.g., agenda development, prospective participant
identification and invitation, meeting minutes, and other similar activities) for up to 15
CEH meetings, workgroups or conference calls upon notification from the WAM. Events
will typically last from one to two hours.

Task 4 Radon Research and Technical Analysis Applicable SOW Sections: B2(a,c.e.f),
C2(a,b,e), D2(b.f.g.m.n,q)

Task 4a. Standards Committees Technical Support. The contractor shall provide
research, technical writing and analysis services on radon resistant new construction,
mitigation in vapor intrusion projects, quality assurance for radon measurement
systems, chamber intercomparisons for standards, testing and mitigating radon.

Task 4b. Codes Technical Support. The contractor shall provide research, technical
writing and analysis services on code changes, such as but not limited to, radon




resistant new construction in the international residential code, and energy and
ventilation codes that would reduce radon.

Task 4c. Cost and Risk Technical Support. The contractor shall provide research,
technical writing and analysis services on cost-benefit analysis, risk assessment and
minor cohort study. The nature of this service shall be identifying sources of information,
obtaining, compiling, and performing quantitative and qualitative analysis of identified
information, providing technical support and production of written hardcopy or electronic
summaries, drafting and finalizing reports related to these activities as directed, and
producing a QAPP.

Task 4d. Chamber and Intercomparison Technical Support. The contractor shall provide
research, technical writing and analysis services for training and technical expert
representation to prepare radon measurement equipment for traceability and
intercomparisons at the European radon intercomparison, and at the National Analytical
Radiation Environmental Laboratory.

Task 4e. Weatherization Technical Support. The contractor shall provide research,
technical writing and analysis services on weatherization and radon/energy studies such
as, but not limited to, the BEX study.

Task 4f. Climate, Energy, Health (CEH) Technical Support. The contractor shall provide
research, technical writing and analysis services to produce and publish CEH tools that
are tailored to priority market segments, collect cost and benefits of protocol usage,
refine segment-specific packages to accommodate new technology and science, create
and deploy a website and media presence and conference planning.

Deliverables:
Final production of standards: radon resistant new construction, mitigation in vapor
intrusion projects, quality assurance for radon measurement systems, chamber

intercomparisons for standards, testing and mitigating radon as approved by the
consortium committee.

Production and submission of code proposal for IRC.
Report on potential code changes in IRC that would reduce radon.

Production and publishing of a technical manuscript in approved format based on the
updated benefit/cost analysis and corresponding QAPP,

Production and publishing of a technical manuscript in approved format based on the
updated risk assessment and corresponding QAPP.

Production and publishing of a draft technical manuscript in approved format based on
the miner cohort study.




Produce and publish CEH tools and create and deploy website.

Task 5. SCHEDULE & DELIVERABLES
Task | Deliverable Due Date
Prepare and deliver Within 20 calendar days of the effective date of
1.0 | budget and technical the work assignment
approach
20 Guidance & Technical January-September 2016—up to 5 meetings as
| Meetings directed by WAM
Provide 150 program meetings as directed.
Meeting/Conference Webinars for cost-benefit and risk assessment by
Support May 2016.
National Radon Meeting presentation and
3.0 technical expert availability by September 2016
Attend Montgomery, AL laboratory by April 2016
Attend European intercomparison by August 2016.
15 CEH meetings as directed.
Research and Analysis of | Code Proposal by January 2016
radon topics/fissues Final report risk assessment January 2016.
Final document on cost-benefit by January 2016.
4.0 Standards by December 2016.
Code change report by December 2016
Draft manuscript on miner study by December
2016
50 Master and an archive copy | December 31, 2016
' of all deliverables and drafts
IV. GENERAL

The contractor shall p
deliverables and draft
for basic reports and documents, P
and .HTML format for those items w

rovide the WAM with a master and an archive copy of all

s. Associated disks compatible with ORIA equipment (MS Word
ageMaker for those items which will be published
hich will be inserted in EPA’s website, Excel or

Access for spreadsheets and/or databases) must also be provided upon completion of
the work assignment.




The contractor shall meet with the WAM at the contractor’'s or WAM's location of
business or by phone once a month as indicated by the WAM by Technical Direction.

Final deliverables status report shall be submitted in hard copy with a master and
archive copy in electronic form.



